
 

TECHNICAL SPECIFICATIONS 
 

HCFC PHASE-OUT MANAGEMANT PLAN 
For the supply of refrigeration equipment and tools to training centers in The Islamic 

Republic of Iran, 150200-1-06-01 
 
 
General Background Information and Objective of the Project 

The HCFC Phase-out Management Plan (HPMP) for the Islamic Republic of Iran was approved 
in the 63rd Meeting of the Executive Committee of the Multilateral Fund held in April 2011 and 
revised at the 74th Meeting. The Agreement between the Government of the Islamic Republic of 
Iran and the Executive Committee of the Multilateral Fund for the reduction in consumption of 
Hydrochlorofluorocarbons in accordance with the stage II of the HCFC phase-out management 
plan was made at the 77th Meeting of the Executive Committee of the Multilateral Fund.  

The Government of Iran proposes to use low GWP HC based technologies in foam sector 
wherever feasible. The Government after careful and thorough consultations with the industry 
recognizes the importance of safety while adopting flammable alternatives in different 
applications and in their strategy, would adopt measures to ensure that the alternatives are 
adopted in a safe manner. 

Project Objective 

The objective of this project is to assist the Government of the Islamic Republic of Iran to ensure 
the sustained reduction in the use of HCFCs in the refrigeration and air-conditioning 
manufacturing sector by facilitating access to information through extensive training activities so 
as to achieve the 75% reduction target by 2023 of the Montreal Protocol. 

Expected Outcome 

Provision of training equipment and educational aids to TVTO to a total of 6 centres: The costs 
of the equipment for the training centres have been approved for Stage II. While this equipment 
will be part of UNEP component, it will be procured by UNIDO on behalf of UNEP and the 
funding will be included in the UNIDO component: 

The Scope of Supply 

The following sets of machinery are required for distribution to service workshops: 
 
Specification of Supply       
  UNIDO REQUIREMENTS                TO BE COMPLETED BY THE INVITEE 

Item  
Name and required 
parameters Quantity Unit price  

Total item 
price Compliance*)  Remarks 

     Quantities Currency Currency Yes/no   



   I. Equipment, parts, supplies           
1 Lokring Pliers (MZ-V) 12         
2 Lokring Assembly Jaw MB 12 EVP 2x 12         
3 Lokring Assembly Jaw MB 16 EVP 2x 12     
4 Lokring 9-53 NK Ms 50 120         
5 Lokring 10 NK Ms 50 120         
6 Lokring 12 NK Ms 50 120     
7 Lokring 12-7 NK Ms 50 120     
8 Lokring 15 NK Ms 50 120     
9 Lokring 16 NK Ms 50 120     
10 Reinforcement sleeve 9.53 VH Ms 08 240     
11 Lokring 10VHMs08 240     
12 Lokring 12VHMs08 240     

13 
Lokring Stabilisation Insert 12-7 VH 
Ms 10 

240 
    

14 Lokring 15VHMs10 240     

15 
Lokring Stabilisation Insert 16 VH Ms 
10 

240 
    

16 Exp tool set HD 3/8" ~ 1-5/8" 12     
17 Pre-filter for recovery units univ. 80     
18 Pressure gauge HP Value VRR units 18     
19 Pressure gauge LP Value VRR units 18     

20 
Vacuum pump 198 lpm 7.0 cfm 230V 
1/4'' sparkless 

21 
    

21 Fieldpiece Megger SMG5 21     

22 
Gas detection portable Gasman LEL0-
100% flamable 

7 
    

23 
Air conditioning Split Unit GSC 18 
FG6 

12 
     

24 Ground strap with coiled cord 14      
25 Earth bonding plug (SHUCO) 14      
        

  
 II. Installation, 
commissioning (if applicable)           

       
   SUB-TOTAL:           
       
   III. Cost of transportation           

  

Desirable Incoterm: DAP 
If DAP cannot be offered, please 
indicate the offered incoterms and 
prices among EXT, DAT, and/or CIF. 
The selected supplier must be able to 
arrange the shipment of the equipment 
to Iran under the current US sanctions.           

 

Please indicate if the shipment can be 
arranged under the current US 
sanctions (YES/NO)      

 
 IV. Cost of Insurance (if 
applicable)      



 
Not needed if a separate transport offer 
is not offered      

 GRAND TOTAL:      

*) Compliance must be confirmed in detail by the supplier(s) offer and technical documentation and will be verified 
by UNIDO during technical evaluation; if not compliant with UNIDO parameters, the supplier(s) must indicate their 
parameters in the ‘Remarks’ column. 
 
Guarantee Requirements 
Warranty: must be for a minimum period of 1 year, starting from the date of the issuance of the 
Certificate of Inspection and Acceptance.  
 
In case that the equipment will not comply with the technical specifications the Contractor shall 
repair/replace the tool until performance will meet the herein expressed guarantee within 3 
months. 

Delivery Period 
The goods/equipment should be delivered immediately after contract countersignature and not 
later than 6 months from the date of the contract issuance.  

Installation, Commissioning and Acceptance 
Desirable Incoterm: DAP 
.  

The equipment shall be shipped to the following consignee who needs to receive/endorse 
shipping documents before the equipment shipping. 

Consignee: 
UNIDO Iran 
No.7, Nezami street,  
Ghoba Street, Shariati,  
Tehran 
P.O.BOX 1176- 19395 
IRAN (ISLAMIC REPUBLIC OF) 
 
Telephone: +98 21 22793700 
FAX: +98 21 22793855 
 
End User 
Instructor Training and Technical-Vocational Research Center , 
Tarbiat Morabi Blvd., Imam Reza Blvd., P.O.Box 951, 
Zip code 3149974115, Karaj 
IRAN (ISLAMIC REPUBLIC OF) 
 
Tel: +98-26-32511922-3 
Fax: +98-26-3250553 

More details will be provided upon signature on the purchase order contract. A certificate of 
acceptance signed by the end user and UNIDO and will need to be received by UNIDO before 
the final payment is processed. 



Technical Evaluation Criteria 

Compliance with the technical specification, warranty, and all other conditions described herein. 

 


